

**RWP BELA**

**RWPBELA HQ-  
ELECTRICAL  
2nd Floor, Admin  
Building, Rail  
Wheel Plant, Bela,  
PO-Arvind Nagar,  
Dist-Saran  
Saran, 841221  
Bihar, India**

**Letter No: RWPBELA HQ-ELECTRICAL / EL-  
LEDLR-OT-2024-25 / 10984220126281**

**Dated:  
28/03/2025**

**M/s RUDATECH ENGINEERS PRIVATE  
LIMITED-SARAN**

Block Sonapur, Vill-Mahmud Chak National  
Highway, Nayagaon, Near Sahara Office, Tola  
Mahmudchak Pan  
SARAN- 841217  
Bihar, India

**Sub: Letter Of Acceptance**

- Ref:**
1. Tender No. EL-LEDLR-OT-2024-25 closing date 18-03-2025 14:00 for Removal and Re-installation of defective LED lights in shop Floor area for two years at Rail Wheel Plant/Bela, Dist-Saran, Bihar.
  2. Your bid ID **18088481** dated **17/03/2025 23:30**

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 279955 (Rupees Two Lakh Seventy-Nine Thousand Nine Hundred And Fifty-Five Rupees Only)

A sum of Rs.0 deposited as Earnest Money vide IREPS reference ID XE660625695144/NA/10/03/2025 (Exemption claimed ) has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(1) of GCC-April 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(4) of GCC- APRIL 2022 equivalent to 5 % of the contract value amounting to Rs. 13997.75 (Rupees Thirteen Thousand Nine Hundred And Ninety-Seven Rupees And Seventy-Five Paise Only) within 21 days from the date of issue of

Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. However, a penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday happens to be a declared holiday in the concerned office of the Railway, submission of PG can be accepted on the next working day. In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit Bid Security and other dues payable to the contractor against that particular contract, subject to maximum of PG amount.

The entire work shall be completed within 24 month from the date of issue of Letter of Acceptance.

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

**ABHINAV KUMAR RAI**

**Dy.CEE**

**Digitally Signed**

[View Signature Details](#)

### Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
<b>Schedule 1-Removal and Re-installation of defective LED lights in shop Floor area for two years at Rail Wheel Plant/Bela, Dist-Saran, Bihar. (Item Directory - Not Applicable)</b>							<b>383500.00</b>		
1	(i)Removal of existing non working LED Lights from the roof ceiling (Height approx 40 to 60 feet) in plant area (Melt shop, Mould Shop, WFPS, Mould Repair Shop, Pump House, RT Shop,	i	500	Numbers	650.00	At Par	325000.00		

	Compressor Shop etc.) (ii)Repairing of LED Lights shall be done by RWP. Spares shall be also provided by RWP. (iii) Re- installation of repaired Lights. (iv) This work shall be executed for two years as per requirement time to time by the Railway.								
2	GST 18% of item sl no. 1 (above)	i	1	Numbers	58500.00	At Par	58500.00		
<b>Schedule Totals</b>							<b>0.00</b>		
<b>Total Value</b>							<b>383500.00</b>	<b>27.00</b>	<b>%Below 279955.00</b>
							<b>Rebate on Total Value (%)</b>		<b>0.00</b>
							<b>Net Bid Value</b>		<b>279955.00</b>

### Item Breakup

No break up item added
------------------------