

RWP BELA

**RWPBELA HQ-
MECHANICAL
3rd Floor, Admin
Building, Rail
Wheel Plant, Bela
Bela Saran, 841221
Bihar, India**

**Letter No: RWPBELA HQ-MECHANICAL /
CMPM-25 / 00915830125859**

Dated: 22/03/2025

**M/s DURAI REFRACTORIES-
BANGALORE**

965 N MIG B 23RD BLOCK 5TH PHASE
YELAHANKA NEW TOWN BANGALORE
BANGALORE- 560106
Karnataka, India

Sub: Letter Of Acceptance

- Ref:**
1. Tender No. CMPM-25 closing date 12-03-2025 15:00 for Revamping of Cleaning Machine 1&2 and Peening Machine 1&2 as per Schedule of work at RWP Bela.
 2. Your bid ID **18068654** dated **12/03/2025 14:40**

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 8378000 (Rupees Eighty-Three Lakh Seventy-Eight Thousand Rupees Only)

A sum of Rs.167600 deposited as Earnest Money vide IREPS reference ID PE910125703733 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(1) of Part-II of GCC, April 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(4) of Part-II of GCC, April 2022 equivalent to 5 % of the contract value amounting to Rs. 418900 (Rupees Four Lakh Eighteen Thousand Nine Hundred Rupees Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. Extension of time for submission of PG beyond 21 (Twenty-one) days and up to 60 days from the date of issue of LOA may be given by the Authority who is competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged for the delay beyond 21 (Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th day happens to be a declared holiday in the concerned office of the Railway, submission of PG can be accepted on the next working day. In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from

the date of issue of LOA, the contract is liable to be terminated. In case the contract is terminated railway shall be titled to take the actions as per extant rules and provisions in GCC, April2022.

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are advised to report to undersigned office for further execution of work. GCC, April2022: This contract shall be governed through GCC, April2022. In case of any contradiction in between Indian Railways Standard General Conditions of Contract, April2022 (GCC, April 2022) and tender document of subject work, later shall prevail

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

MANI DEVENDRANATH PRABHAKAR

WM/MAINTENANCE

Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule CMP-Revamping of Cleaning Machine 1&2 and Peening Machine 1&2 as per Schedule of work at RWP Bela (Item Directory - Not Applicable)							8378000.00		
1	Revamping of Cleaning Machine-1 as per scope of work mentioned in Schedule A	CM1	1	Set	1850000.00	At Par	1850000.00	1850000.00 Rs/Unit	1850000.00
2	Revamping of Cleaning Machine-2 as per scope of work mentioned in Schedule A	CM2	1	Set	1700000.00	At Par	1700000.00	1700000.00 Rs/Unit	1700000.00
3	Revamping of Peening Machine-1 as per scope of work mentioned in	PM1	1	Set	1850000.00	At Par	1850000.00	1850000.00 Rs/Unit	1850000.00

	Schedule A								
4	Revamping of Peening Machine-2 as per scope of work mentioned in Schedule A	PM2		1 Set	1700000.00	At Par	1700000.00	1700000.00 Rs/Unit	1700000.00
5	Goods & Service tax (GST @ 18% of aggregate of Items at SN-1 to 4)	Lump Sum				At Par	1278000.00	1278000.00 Rs.	1278000.00
Schedule Totals							8378000.00		
Total Value							8378000.00		8378000.00
							Rebate on Total Value (%)		0.00
							Net Bid Value		8378000.00

Item Breakup

No break up item added
